
5/30/2003 ATTACHMENT 4

LIBRARY PROGRAM
Prevailing Wage Impact

PROJECT CIP# SQ. FT.
Const. 
Type

 Const. Cost 
Estimate 

Prevailing 
Wage 7.5%

 Const. Cost 
W/ PW 

(1) 

Point Loma 35-067.0 25,116 New 7,385,000$       No Change 7,385,000$        
La Jolla/Riford 35-094.0 15,700 Expansion 4,200,000$       No Change 4,200,000$        
Otay Nestor 35-087.0 5,000 Expansion 2,300,000$       No Change 2,300,000$        
College Heights/Rolando 35-071.0 15,000 New 3,406,000$       No Change 3,406,000$        
Serra Mesa/Kearny Mesa 35-089.0 15,000 New 4,834,000$       $362,550 5,196,550$        
N. University Comm. 35-098.0 15,000 New 4,733,820$       $355,036 5,088,856$        
Logan Heights 35-101.0 25,000 New 6,573,750$       No Change 6,573,750$        
San Ysidro 35.093.0 25,000 New 8,252,210$       $618,915 8,871,125$        
Balboa 35-102.0 18,000 New 5,385,676$       $403,925 5,789,601$        
Ocean Beach 35-100.0 15,000 New 5,385,400$       $403,905 5,789,305$        
San Carlos 35-088.0 10,000 Expansion 6,665,533$       $499,915 7,165,448$        
Kensington/Normal Heights 35-065.0 2,000 Expansion 1,861,277$       $139,596 2,000,873$        
University Heights 35-109.0 15,000 New 7,773,000$       $582,975 8,355,975$        
Skyline 35-107.0 15,000 New 5,520,000$       $414,000 5,934,000$        
Mission Hills/Hillcrest 35-096.0 15,000 New 5,520,000$       $414,000 5,934,000$        
South University City 35-113.0 5,000 Expansion 5,000,952$       $375,071 5,376,023$        
Rancho Bernardo To be assigned 2,050 Expansion 2,026,549$       $151,991 2,178,540$        
North Park 35-104.0 25,000 New 9,683,600$       $726,270 10,409,870$      
Carmel Mountain Ranch 35-111.0 2,000 Expansion 1,095,598$       $82,170 1,177,768$        
Scripps Miramar 35-112.0 Parking Lot Expansion 883,800$          $66,285 950,085$           
Otay East 35-086.0 15,000 New 6,019,309$       $451,448 6,470,757$        
Tierrasanta 35-108.0 7,534 Expansion 2,675,308$       $200,648 2,875,956$        
Paradise Hills 35-106.0 15,000 New 6,031,858$       $452,389 6,484,247$        
Pacific Beach/Taylor 35-105.0 6,000 Expansion 1,384,810$       $103,860 1,488,670$        

TOTAL 114,597,450$   $6,804,949 121,402,399$    



5/30/2003 ATTACHMENT 4

FIRE STATION PROGRAM
Prevailing Wage Impact

PROJECT CIP# SQ. FT.
Const. 
Type

 Const. Cost 
Estimate 

Prevailing 
Wage 7.5%

 Const. Cost 
W/ PW 

(1) 

MJ Components 330980 0 1,665,000$        124875 1,789,875$        

FS #31 330880 7,825 New 1,904,500$        142837.5 2,047,338$        

FS #12 330810 11,333 New 2,743,260$        $205,745 2,949,005$        

FS #29 331030 9,809 New 2,741,400$        205605 2,947,005$        

FS #2 330900 16,897 New 5,245,645$        $393,423 5,639,068$        

FS #5 331040 10,200 New 3,167,000$        $237,525 3,404,525$        

FS #22 331020 6,000 New 2,435,000$        $182,625 2,617,625$        

FS #1 330930 0 Remodel 2,257,000$        $169,275 2,426,275$        

FS #32 330890 6,700 New 2,533,200$        $189,990 2,723,190$        

FS #54 330910 6,700 New 2,545,000$        $190,875 2,735,875$        

FS #17 330800 10,200 New 3,498,000$        $262,350 3,760,350$        

KV Facility 330690 0 Repairs 390,000$           $29,250 419,250$           

TOTAL 85664 31,125,005$      $2,334,375 33,459,380$      

NOTES:  1.  Construction estimate includes contingency.


